

TalKalisker

Voria (Placeholder) Digital Transformation — Contract Agreement

// client: Guillermo // date: 2026-06-02 // type: Contract.Agreement CONFIDENTIAL

// deliverable: Contract.Agreement

Voria (Placeholder) Digital Transformation — Contract Agreement

// client: Guillermo

// 2026-06-02

// CONFIDENTIAL

01. /statement_of_work

Guillermo (Client) engages **TalKalisker** (Provider) to execute the complete digital foundation for Voria, designed specifically for the Spanish SME market (5–50 employees). This contract formalizes the 5-week sprint that will deliver Voria's strategic naming, visual identity, and fully coded web presence, leveraging the Rapinformes S.L. partnership.

By July 5th, Guillermo will take full ownership of a market-ready brand identity, a live high-performance website on a custom domain, a comprehensive brand kit, and the technical infrastructure to begin client acquisition.

02. /terms_of_engagement

These binding terms govern our partnership to ensure execution matches intent.

Strategic Decision

High Impact

Delivery of strategic brand differentiation

Term: Talkalisker will deliver 2 distinct, fully reasoned brand and naming directions for Guillermo's selection. Execution will position the "AI Readiness" methodology as a market differentiator.

Strategic Decision

High Impact

Engineering of a technically superior web presence

Term: The final website will be custom-built (HTML5/CSS3/JS) for sub-second load times and SEO optimization, deployed via GitHub Pages with zero recurring hosting costs.

Strategic Decision

High Impact

Integrated 5-week delivery sprint

Term: The project will run as a compressed 5-week sprint with weekly milestone reviews. Tal handles technical architecture and copywriting; Yaeli handles visual identity.

03. /project_roadmap

This schedule dictates the delivery of project milestones.

Phase 1: Brand Foundation & Strategic Naming (June 1–7)

Delivery of naming candidates, target audience definition, and brand voice. Includes presentation of two distinct brand/naming directions for strategic choice.

Phase 2: Full Brand Kit & Visual Identity (June 8–21)

Delivery of the complete branding kit for the chosen direction, including logo suite, color palette, typography system, visual language, and comprehensive brand guidelines.

Phase 3: Web Development & Brand Applications (June 22–28)

Delivery of the functional coded website (HTML5/CSS3/JS), SEO report, complete UI/UX design system, and brand applications (business cards, LinkedIn banners, email signatures). Custom domain configured on GitHub Pages.

Phase 4: Final Tweaks & Handover (June 29–July 5)

Completion of feedback cycles. Final technical handover of all assets, source code, and GitHub repository access. Guillermo assumes 100% intellectual property ownership.

04. /payment_schedule

This contract confirms the fixed investment and milestone payment triggers.

Total Investment	€2,700	Fixed
-------------------------	---------------	-------

Payment 1 — Project Start & Discovery (33%)	€900	Due upfront
--	-------------	-------------

Payment 2 — Major Deliverables & Web Dev (33%)	€900	On Phase 3 delivery
---	-------------	---------------------

**Payment 3 — Final
Approval &
Handover (33%)**

€900

On Phase 4 completion

All payments are final upon delivery of the associated milestone. There are no recurring subscriptions or hosting fees.

05. /obligations

The following actions confirm agreement and initiate the project.

FILTER:

ALL

PENDING

DONE

BLOCKED



Sign this contract agreement

Guillermo

PENDING



Transfer Payment 1 (€900) to secure project start

Guillermo

PENDING



Commence Phase 1 discovery and research

Tal & Yaeli

BLOCKED



Provide Rapinformes brand assets for reference

Guillermo

PENDING

06. /authorization

[Click to Sign]

Guillermo

CLIENT (VORIA FOUNDERS)

[Click to Sign]

Tal

PROJECT LEAD (TALKALISKER)